241TB003 280 Door Replacement
Addendum #1 Questions and Answers
Issued: 10/03/2023
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Question |Date
Number |Received |Question Answer
QIl-1 9/14/2023 |Is this project prevailing wage? Contractor shall ensure that all employees on the Project are
10:42 AM paid at least the Prevailing Wages for Clark County Nevada
established by the OLC. See 24ITB003 Other Contractor
Requirements (ITB page 3 of 14).
Q2-1 9/27/2023 |Please provide a copy of the sign in sheet for the mandatory |See page 2.
3:55PM [jobwalk.
Q2-2 9/27/2023 |The Contractor is intending to provide turnkey services; The Health District will repair any damage to adjacent
3:55PM [including any miscellaneous repairs to adjacent surfaces; surfaces including replacing any drywall, finishes, tile,
during the jobwalk there was a question raised that the Owner |flooring, etc. caused by the Contractor during construction.
would repair any damage to adjacent surfaces during The Contractor will be responsible for any damages resulting
demolition of the existing glazing systems and the Owner from Contractor's negligence.
would be responsible to replace any drywall; finishes, tile,
flooring etc. that is disturbed during the removal and
replacement. Will the Owner repair all finishes damaged
during construction or is this the responsibility of the
successful Contractor?
Q2-3 9/27/2023 |Does the Owner want the Contractor to replace the The Health District will replace all wording/signage on the
3:55PM |wording/signage shown on the existing doors with “like new doors.
wording” on the new door glazing?
Q2-4 9/27/2023 |Please confirm that bronze anodized glazing system that is a |The Health District confirms that a bronze anodized glazing
3:55PM |stock color is acceptable in lieu of a custom blue color or system is acceptable.
painted blue system.
Q2-5 9/27/2023 |Please confirm that Assa Alboy, Stanley or approved equal  |A4ssa Alboy or Stanley are preferred. Manufacturers of equal
3:55PM |manufacturer is acceptable for use in this project. quality, as determined solely by the Health District, will be
considered.




24ITB00> 280 Door Replacement
Mandatory Site Visit Attendee List
09/21/2023, 9:00 AM PDT

Initials Name Title Company Phone Email
VINCENT REGALA Owner Vegas Custom Glass LLC 702-609-0781 Vincent@Vegascustomglass.com
Kelly English VP of Operations Vegas Custom Glass LLC 725-264-8344  KellyEnglish@Vegascustomglass.com
Z)
divard Rrasier Il Business Cobblestone Construction 702-496-9300 efrasier@cobblestoneconstruction.org

Development
Director

Joseph N/Iontijo Estimator Cobblestone Construction 702-496-6640 jmontijo@cobblestoneconstruction.org
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